ITEM

NO.

OFESITE IMPROVEMENTS - E. POINT TWENTY-TWO BOULEVARD (S898)

DESCRIPTION

CITY OF MESA
MESA, ARIZONA

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVI Offsite & Onsite Roadway Improvements and Traffic Signal Modifications

QUANTITY

10
11

12
13

14

15

16

17
18
19

20

21

22

E. Point Twenty-Two Blvd Water
Waterline Connection

12" D.I.P. Class 350 Water Line and
Fittings

12" X 2" Curb Stop With Flusing Pipe Per
M.A.G. STD DET. 390 Type "B"

E. Point Twenty-Two Blvd Sewer

5' Diameter Sewer Manhole (MAG STD
Detail 420-1 Type "A" and 423-2)

8" PVC SDR-35 Sewer Pipe or Approved
Equal

Sewer Plug Per M.A.G. STD. Det. 427
Connect To Existing Sewer Plug

E. Point Twenty-Two Blvd Concrete

6" Vertical Curb & Gutter (MAG Std.
Detail 220-1, Type "A")

6" Single Curb (M.A.G. Std. Detail 222
Type "B")

Concrete Sidewalk (MAG Detail 230)
Sidewalk Ramp (Per C.O.M. Std. DET. M-
44.04.1)

Custom Sidewalk Ramp (Per Detail)
Valley Gutter and Apron (MAG Std. Detail
240)

Sawcut & Remove Existing Curb Per
M.A.G. Std Spec. 349

Sawcut & Remove Existing Sidewalk Per
M.A.G. Std Spec. 350

E. Point Twenty-Two Blvd Paving
2" A-1/2" PMTR Min Over 3 1/2" A-3/4"

Over 10" A.B.C. Per C.O.M. STD. DET. M-

19.01

Earthwork

Subgrade Preparation

Install Barricade (MAG Detail 130 Type
A)

Sawcut Existing Pavement Per M.A.G.

Std Spec. 350

Remove Existing Pavement Per M.A.G.
Std Spec. 350

Adjust Manhole, Frame and Cover Per

M.A.G. Detail 422

1EA

26 LF

1EA

1EA

79 LF
1EA
1EA

338 LF

25 LF
1632 SF

1 EA
1EA

590 SF

757 LF

2115 SF

839 SY
88 CY
839 SY

36 LF

769 LF

168 SY

1EA

L
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PROJECT NO. S898, S899, S900 and S901

TABULATION OF BIDS RECEIVED ON WEDNESDAY, DECEMBER 16, 2020

ENGINEER'S ESTIMATE

UNIT PRICE

5,000.00

300.00

2,000.00

11,000.00

300.00
500.00
5,300.00

17.00

17.00
4.00

4,000.00
4,000.00

11.00

8.00

4.00

42.00
15.00
3.00

70.00

5.00

6.00

450.00
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TOTAL PRICE

5,000.00

7,800.00

2,000.00

11,000.00

23,700.00
500.00
5,300.00

5,746.00

425.00
6,528.00

4,000.00
4,000.00

6,490.00

6,056.00

8,460.00

35,238.00
1,320.00
2,517.00

2,520.00

3,845.00

1,008.00

450.00

ACTION DIRECT LLC dba REDPOINT
CONTRACTING

UNIT PRICE TOTAL PRICE

$ 335200 % 3,352.00
$ 23200 % 6,032.00
$ 1,98000 $ 1,980.00
$ 660900 S 6,609.00
$ 120.00  $ 9,480.00
$ 130.00  $ 130.00
$ 655500 % 6,555.00
$ 2200 $ 7,436.00
$ 2000 $ 500.00
$ 6.00 $ 9,792.00
$ 146200 $ 1,462.00
1,34500  $ 1,345.00

$ 1000 % 5,900.00
$ 700 $ 5,299.00
$ 200 $ 4,230.00
$ 80.00  $ 67,120.00
$ 11.00 % 968.00
$ 200 $ 1,678.00
$ 49.00  $ 1,764.00
$ 100 % 769.00
$ 1800 % 3,024.00
$ 49100 $ 491.00
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DCS CONTRACTING, INC.

UNIT PRICE

1,750.00

230.00

1,600.00

11,000.00

140.00
43.00
3,300.00

21.00

46.00
4.00

3,300.00
1,300.00

12.50

3.00

1.00

68.00
82.00
3.00

92.00

1.30

11.00

412.00

TOTAL PRICE

1,750.00

5,980.00

1,600.00

11,000.00

11,060.00
43.00
3,300.00

7,098.00

1,150.00
6,528.00

3,300.00
1,300.00

7,375.00

2,271.00

2,115.00

57,052.00
7,216.00
2,517.00

3,312.00

999.70

1,848.00

412.00

THE FISHEL CONSTRUCTION COMPANY

2,018.00 $ 2,018.00
285.00 $ 7,410.00
3,738.00 $ 3,738.00
13,955.00 $ 13,955.00
514.00 $ 40,606.00
409.00 $ 409.00
2,613.00 $ 2,613.00
23.70 $ 8,010.60
4040 $ 1,010.00
9.70 $ 15,830.40
4,087.00 $ 4,087.00
$ 5,568.00 $ 5,568.00
2240 $ 13,216.00
490 $ 3,709.30
285 $ 6,027.75
61.20 $ 51,346.80
3150 $ 2,772.00
335 % 2,810.65
169.50 $ 6,102.00
150 $ 1,153.50
950 $ 1,596.00
1,395.00 $ 1,395.00



CITY OF MESA
MESA, ARIZONA

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVI Offsite & Onsite Roadway Improvements and Traffic Signal Modifications

PROJECT NO. S898, S899, S900 and S901

TABULATION OF BIDS RECEIVED ON WEDNESDAY, DECEMBER 16, 2020

ITEM ACTION DIRECT LLC dba REDPOINT
ENGINEER'S ESTIMATE CONTRACTING DCS CONTRACTING, INC. THE FISHEL CONSTRUCTION COMPANY
NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE
23 Thickened Edge Pavement (MAG Std.
Detail 201, Type "A") 46 LF $ 5.00 $ 230.00  $ 33.00 $ 1,518.00  $ 13.00 $ 598.00 16.00 $ 736.00

E. Point Twenty-Two Blvd Signage and Pavement Marking

24 Permanent Regulatory / Traffic Control
Signage 1LS Lump Sum $ 10,000.00 Lump Sum $ 3,461.00 Lump Sum $ 3,900.00 Lump Sum $ 805.50

25  Striping, Complete 1LS Lump Sum $ 5,000.00 Lump Sum $ 6,836.00 Lump Sum $ 14,000.00 Lump Sum  $ 4,595.00

E. Point Twenty-Two Blvd Landscape

26 Fine Grade 6555 SF $ 0.12 $ 786.60 | $ 0.11 $ 72105 $ 0.12 $ 786.60 013 $ 852.15
27 Tree Removal 21 EA $ 160.00 $ 3,360.00 | $ 643.00 $ 13,503.00 | $ 525.00 $ 11,025.00 15350 $ 3,223.50
28  Shrub Removal 576 EA $ 14.00 $ 8,064.00  $ 18.00 $ 10,368.00 ' $ 6.50 $ 3,744.00 755 $ 4,348.80
29  Drip Irrigation Removal and Repair 6555 SF $ 1.20 $ 7,866.00  $ 0.88 $ 5,768.40 $ 1.00 $ 6,555.00 1.05 $ 6,882.75
30  Finish Rake 6555 SF $ 0.07 $ 458.85  $ 0.12 $ 786.60  $ 0.12 $ 786.60 013 $ 852.15

E. Point Twenty-Two Blvd Street Lighting
31 Remove & salvage conductors to COM 175 LF $ 0.50 $ 87.50  $ 2.00 $ 350.00  $ 4.00 $ 700.00 210 $ 367.50
32 Street Light Trench, Conduit and Wire 190 LF $ 20.00 $ 3,800.00 | $ 11.00 $ 2,090.00 | $ 26.00 $ 4,940.00 4240 $ 8,056.00
33 #3-1/2 Pull Box 1 EA $ 800.00 $ 800.00  $ 510.00 $ 510.00  $ 550.00 $ 550.00 706.50 $ 706.50
34 Relocate lighting control cabinet, new

concrete pad, power service feeders 1 EA $ 8,000.00 $ 8,000.00 $  3,896.00 $ 3,896.00 $  1,800.00 $ 1,800.00 3,532.00 $ 3,532.00

E. Point Twenty-Two Blvd Dry Utilities (Non-City Utilities)
35 Gas Only Main Trench Shade and Backfill

300 LF $ 20.00 $ 6,000.00 | $ 9.00 $ 2,700.00 | $ 16.00 $ 4,800.00  $ 17.00 $ 5,100.00

36  2.5" Conduit 90 degree Elbows 1 EA $ 20.00 $ 20.00  $ 15.00 $ 15.00  $ 21.00 $ 21.00 2260 $ 22.60
37 3" Conduit 90 degree Elbows (Street

Light) 6 EA $ 30.00 $ 180.00 ' $ 30.00 $ 180.00 | $ 21.00 $ 126.00 2260 $ 135.60
38 Transformer Pad with Slurry *for

relocation 1 EA $ 1,000.00 $ 1,000.00 '$  2,800.00 $ 2,800.00 $  2,350.00 $ 2,350.00 2,543.00 $ 2,543.00

E. Point Twenty-Two Blvd General Items
39 Mobilization 1LS Lump Sum $ 20,000.00 Lump Sum $ 9,342.00 | Lump Sum $ 86,000.00 Lump Sum  $ 9,766.00
40  AZPDES Permit Compliance Dust 1LS Lump Sum $ 10,000.00 Lump Sum $ 1,456.00 | Lump Sum $ 18,000.00 Lump Sum $ 706.50
41  Construction Survey and Staking 1Ls Lump Sum $ 7,500.00 Lump Sum $ 11,692.00 | Lump Sum $ 5,200.00 Lump Sum $ 3,532.00
42  Off-Duty Mesa Police Officer (contingent

item) 40 HRS $ 75.00 $ 3,000.00 | $ 47.00 $ 1,880.00  $ 70.00 $ 2,800.00 65.00 $ 2,600.00
43  Mesa Police Dept. Official Patrol Car

(contingent item) 40 HRS $ 10.00 $ 400.00 | $ 26.00 $ 1,040.00  $ 6.00 $ 240.00 500 $ 200.00

TOTAL - OFFSITE EAST POINT TWENTY-TWO BLVD -

FULL STREET IMPROVEMENTS
(Lines 1 to 43) $ 240,455.95 $ 226,829.05 $ 308,148.90 $ 254,947.55




ITEM

NO.

OFFSITE ELLSWORTH ROAD TRAFFIC SIGNAL AND PAVEMENT MARKING MODIFICATIONS (S899)
E. Ray Road (West of Ellsworth Road) Signage and Pavement Marking

44

45

46
47
48
49

50

51
52
53

54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69

70

DESCRIPTION

Permanent Regulatory / Traffic Control
Signage
Striping, Complete

Ellsworth Road Traffic Signal
Traffic Signal 'A" Pole (10"
Traffic Signal 'K' Pole

Traffic Signal 'Q' Pole

Traffic Signal Foundation For Type J, K,
Q, Or R Pole

Traffic Signal Foundation For Type ‘A’
Pole

35' Signal Mast Arm
55' Signal Mast Arm

20' Luminaire Mast Arm With Led
Luminaire

Type 'F' Signal Head

Type 'FY' Signal Head

Pedestrian Signal Head

Emergency Pre-Emption Detector
Video Detection Camera And Wires
Metro Street Name Sign

Type Il Head Mounting

Type IV Head Mounting

Type V Head Mounting

2" Sch 40 Pvc Conduit

3" Sch 40 Pvc Conduit

Traffic Signal Conductors And Cables
Mobilization

Construction Survey

Traffic Control

Off-Duty Mesa Police Officer (contingent
item)

Mesa Police Dept. Official Patrol Car
(contingent item)

TOTAL - OFFSITE ELLSWORTH ROAD
TRAFFIC SIGNAL AND STRIPING
MODIFICATIONS

(Lines 44 to 70)

CITY OF MESA
MESA, ARIZONA

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVI Offsite & Onsite Roadway Improvements and Traffic Signal Modifications

QUANTITY

1
1
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10

LS
LS

EA
EA
EA

EA

EA
EA
EA

EA
EA
EA
EA
EA
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EA
EA
LF
LF
LS
LS
LS
LS

HRS

HRS
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PROJECT NO. S898, S899, S900 and S901

TABULATION OF BIDS RECEIVED ON WEDNESDAY, DECEMBER 16, 2020

ENGINEER'S ESTIMATE

UNIT PRICE

Lump Sum
Lump Sum

2,000.00
9,000.00
8,000.00

3,750.00

1,200.00
4,000.00
6,500.00

2,000.00
900.00
1,000.00
800.00
2,000.00
8,000.00
1,200.00
250.00
400.00
450.00
16.00
20.00
Lump Sum
Lump Sum
Lump Sum
Lump Sum

75.00

10.00
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TOTAL PRICE

5,000.00
5,000.00

4,000.00
9,000.00
8,000.00

3,750.00

1,200.00
4,000.00
6,500.00

2,000.00
3,600.00
2,000.00
800.00
2,000.00
8,000.00
1,200.00
750.00
800.00
450.00
480.00
300.00
8,000.00
6,000.00
1,500.00
6,000.00

750.00

100.00

91,180.00

ONSITE IMPROVEMENTS (SOUTH MOMENTUM, EAST SERENITY AVE, SOUTH BRADLEY WAY) (S900)

ACTION DIRECT LLC dba REDPOINT
CONTRACTING

UNIT PRICE TOTAL PRICE
Lump Sum $ 117.00
Lump Sum $ 9,876.00

$ 1,387.00 $ 2,774.00
$ 11,188.00 $ 11,188.00
$ 10,680.00 $ 10,680.00
$ 1,993.00 $ 1,993.00
$ 1,508.00 $ 1,508.00
$ 6,677.00 $ 6,677.00
$ 11,809.00 $ 11,809.00
$ 2,952.00 $ 2,952.00
$ 721.00 $ 2,884.00
$ 945.00 $ 1,890.00
$ 603.00 $ 603.00
$ 3,102.00 $ 3,102.00
$ 25,349.00 $ 25,349.00
$ 1,576.00 $ 1,576.00
$ 214.00 $ 642.00
$ 667.00 $ 1,334.00
$ 590.00 $ 590.00
$ 63.00 $ 1,890.00
$ 97.00 $ 1,455.00
Lump Sum $ 5,536.00
Lump Sum $ 34,375.00
Lump Sum $ 13,060.00
Lump Sum $ 20,520.00

$ 47.00 $ 470.00
$ 26.00 $ 260.00
$ 175,110.00
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DCS CONTRACTING, INC.

UNIT PRICE

Lump Sum
Lump Sum

1,400.00
9,200.00
8,800.00

3,300.00

1,200.00
4,800.00
8,600.00

1,600.00
700.00
890.00
615.00

3,200.00

13,300.00

6,700.00
400.00
700.00
600.00

46.00
34.00
Lump Sum
Lump Sum
Lump Sum
Lump Sum

65.00

6.00
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TOTAL PRICE

130.00
12,000.00

2,800.00
9,200.00
8,800.00

3,300.00

1,200.00
4,800.00
8,600.00

1,600.00
2,800.00
1,780.00
615.00
3,200.00
13,300.00
6,700.00
1,200.00
1,400.00
600.00
1,380.00
510.00
3,600.00
21,000.00
5,300.00
35,000.00

650.00

60.00

151,525.00

THE FISHEL CONSTRUCTION COMPANY

Lump Sum
Lump Sum

1,166.00
10,315.00
8,054.00

5,934.00

1,696.00
5,934.00
10,175.00

2,473.00
607.50
1,187.00
494.50

$ 2,543.00

19,780.00
565.00
261.50
636.00
565.00

56.50
77.70
Lump Sum
Lump Sum
Lump Sum
Lump Sum

65.00

5.00
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282.50
13,340.00

2,332.00
10,315.00
8,054.00

5,934.00

1,696.00
5,934.00
10,175.00

2,473.00
2,430.00
2,374.00
494.50
2,543.00
19,780.00
565.00
784.50
1,272.00
565.00
1,695.00
1,165.50
4,239.00
864.50
2,331.00
14,745.00

650.00

50.00

117,083.50




ITEM

NO.

71
72

73

74

75

76

7

78
79

80

81

82

83

84

85

86
87

88
89

90

91

92

93

DESCRIPTION

Onsite Water

Waterline Connection

8" D.I.P. Class 350 Water Line and
Fittings

8" Gate valve, box & cover (MAG Std.
Det. 391-1 Type "C")

8" X 2" Curb Stop With Flusing Pipe Per
MAG Std. Det. 390 Type "B"

12" D.1.P. Class 350 Water Line and
Fittings

12" Gate valve, box & cover (MAG Std.
Det. 391-1 Type "C")

12" X 2" Curb Stop With Flusing Pipe Per
M.A.G. STD DET. 390 Type "B"

Fire Hydrant Complete

8" Vertical Realignment Per M.A.G. Detail
370

12" Vertical Realignment Per M.A.G.
Detail 370

Landscape Meter and Service Line Per
COM Std Details M-49.01, M-49.02, See
Landscape Plans

Onsite Sewer

5' Diameter Sewer Manhole (MAG STD
Detail 420-1 Type "A" and 423-2) (No
Steps)

8" PVC SDR-35 Sewer Pipe or Approved
Equal

10" PVC SDR-35 Sewer Pipe or
Approved Equal

12" PVC SDR-35 Sewer Pipe or
Approved Equal

Sewer Connection

Sewer Plug Per M.A.G. STD. Det. 427

Onsite Storm Drain

Storm Connection

5' Diameter Manhole With "Flat Top"
(MAG Detail 420-1 423,-2, & 521)

8" PVC Storm Drain Bleed Pipe and
Fittings

15" PVC Storm Drain Bleed Pipe and
Fittings

15" RGRCP Storm Drain Pipe Class IlI
and Fittings

18" RGRCP Storm Drain Pipe Class IlI
and Fittings

CITY OF MESA
MESA, ARIZONA

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVI Offsite & Onsite Roadway Improvements and Traffic Signal Modifications

PROJECT NO. S898, S899, S900 and S901

TABULATION OF BIDS RECEIVED ON WEDNESDAY, DECEMBER 16, 2020

ACTION DIRECT LLC dba REDPOINT

ENGINEER'S ESTIMATE CONTRACTING

QUANTITY UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE
3 EA $ 5,000.00 $ 15,000.00 $ 2,961.00 $ 8,883.00 $
90 LF $ 300.00 $ 27,000.00 | $ 88.00 $ 7,920.00 $
2 EA $ 1,700.00 $ 3,400.00 ' $ 1,865.00 $ 3,730.00 $
2 EA $ 1,500.00 $ 3,000.00 $ 1,814.00 $ 3,628.00 $
3242 LF $ 90.00 $ 291,780.00 | $ 91.00 $ 295,022.00 ' $
22 EA $ 3,500.00 $ 77,000.00 $ 3,360.00 $ 73,920.00  $
13 EA $ 2,000.00 $ 26,000.00 $ 1,980.00 $ 25,740.00 $
7 EA $ 7,500.00 $ 52,500.00 $  5,209.00 $ 36,463.00  $
1EA $ 4,000.00 $ 4,000.00 $ 2,345.00 $ 2,345.00 $
16 EA $ 6,500.00 $ 104,000.00 | $  4,925.00 $ 78,800.00 $
1EA $ 5,000.00 $ 5,000.00 $ 4,027.00 $ 4,027.00 $
17 EA $ 10,000.00 $ 170,000.00 $  6,020.00 $ 102,340.00  $
577 LF $ 72.00 $ 41,544.00 | $ 47.00 $ 27,119.00 $
1216 LF $ 94.00 $ 114,304.00 | $ 46.00 $ 55,936.00 | $
339 LF $ 100.00 $ 33,900.00 | $ 54.00 $ 18,306.00  $
1EA $ 3,000.00 $ 3,000.00 $  3,272.00 $ 3,272.00 ' $
11 EA $ 500.00 $ 5,500.00 $ 130.00 $ 1,430.00  $
1EA $ 3,000.00 $ 3,000.00 $ 1,784.00 $ 1,784.00  $
17 EA $ 5,000.00 $ 85,000.00 $ 4,762.00 $ 80,954.00 | $
695 LF $ 60.00 $ 41,700.00 | $ 24.00 $ 16,680.00 $
68 LF $ 80.00 $ 5,440.00 $ 48.00 $ 3,264.00 $
329 LF $ 85.00 $ 27,965.00 | $ 64.00 $ 21,056.00 $
77 LF $ 95.00 $ 7,315.00 $ 80.00 $ 6,160.00 $

DCS CONTRACTING, INC.

UNIT PRICE

1,700.00

72.00

2,000.00

1,300.00

86.00

3,200.00

1,400.00
5,100.00

1,800.00

5,000.00

2,700.00

7,400.00

63.00

65.00

81.00
3,400.00
43.00

1,900.00

3,800.00

29.00

51.00

70.00

86.00

TOTAL PRICE

5,100.00

6,480.00

4,000.00

2,600.00

278,812.00

70,400.00

18,200.00
35,700.00

1,800.00

80,000.00

2,700.00

125,800.00

36,351.00

79,040.00

27,459.00
3,400.00
473.00

1,900.00

64,600.00

20,155.00

3,468.00

23,030.00

6,622.00

THE FISHEL CONSTRUCTION COMPANY

2,018.00

97.90

$ 3,039.00

2,520.00

93.00

3,596.00

2,776.00
6,617.00

2,092.00

4,637.00

3,334.00

8,657.00

106.00

106.00

113.50
3,086.00
427.50

2,114.00

6,983.00

42.10

67.70

104.50

131.50

6,054.00

8,811.00

6,078.00

5,040.00

301,506.00

79,112.00

36,088.00
46,319.00

2,092.00

74,192.00

3,334.00

147,169.00

61,162.00

128,896.00

38,476.50
3,086.00
4,702.50

2,114.00

118,711.00

29,259.50

4,603.60

34,380.50

10,125.50



ITEM

NO.
94

95
96
97
98

99

100

101
102
103
104

105

106

107
108

109

110

111

112
113

114

115

DESCRIPTION
24" RGRCP Storm Drain Pipe Class I
and Fittings
8" Perforated Pipe
Catch Basin Per C.O.M. STD. DET. M-64
Catch Basin Per MAG Std. Det. 534-1
Bubble-Up Headwall Per Plan Detail With
Orifice Plate

Precast Flared End Section With Acess
Barrier

Mitered End Pipe to Match Basin Slope
With Orifice Plate

Storm Drain Plug Per M.A.G. Detail 427
Rip-Rap, Type | = 12" Thick
Rip-Rap, Type | I= 24" Thick

24" Checkmate Ultraflex Inline Check
Valve

Onsite Concrete

6" Vertical Curb & Gutter (MAG Std.
Detail 220-1, Type "A")

Valley Gutter and Apron (MAG Std. Detail
240)

Concrete Sidewalk (MAG Detail 230)
Sidewalk Ramp (Per C.O.M. Std. DET. M-
44.04.1)

Sidewalk Ramp (Per MAG Std. Det. 237-
3)

Curb Transition

Onsite Paving

2" A-1/2" Over 3" A-3/4" Min Over 8"
A.B.C. Per C.O.M. STD. DET. M-19.01
Subgrade Preparation

Survery Marker (Per MAG Std. Det. 120,
Type "B")

Adjust Manhole Frame & Cover (MAG
Std. Detail 422)

Adjust Valve Frame & Cover (MAG Std.
Detail 270)

116 Install Barricade (MAG Detail 130 Type A)
117 Remove Existing Barricade
118 Sawcut Existing Pavement Per M.A.G.

Std Spec. 350

119 Remove Existing Pavement Per M.A.G.

Std Spec. 350

CITY OF MESA
MESA, ARIZONA

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVI Offsite & Onsite Roadway Improvements and Traffic Signal Modifications

QUANTITY

1667
20

2

10

10

LF
LF
EA
EA

EA

EA

9 EA
2 EA

48

5565

955
44887

CYy
CcY

EA

LF

SF
SF

EA

5 EA
3 EA

7732
9291

11

35

30
55
110

133

40

SY
SY

EA

EA

EA
LF
LF

LF

SY
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PROJECT NO. S898, S899, S900 and S901

TABULATION OF BIDS RECEIVED ON WEDNESDAY, DECEMBER 16, 2020

ENGINEER'S ESTIMATE

UNIT PRICE

110.00
70.00
6,000.00
6,000.00

6,000.00

3,000.00

2,000.00
750.00
200.00
250.00

7,000.00

15.00

11.00
4.00

4,000.00

4,000.00
200.00

40.00
3.00

250

450

450
70.00
10.00

5.00

6.00

@B H B P

@

* &+

© &

TOTAL PRICE

183,370.00
1,400.00
12,000.00
60,000.00

6,000.00

30,000.00

18,000.00
1,500.00
9,600.00
2,250.00

7,000.00

83,475.00

10,505.00
179,548.00

36,000.00

20,000.00
600.00

309,280.00
27,873.00

2,750.00

15,750.00

13,500.00
3,850.00
1,100.00

665.00

240.00

ACTION DIRECT LLC dba REDPOINT
CONTRACTING

* ¥ v v v »

©*

©® &+

©*

L

* B

* B

UNIT PRICE

83.00
24.00
5,974.00
3,413.00

10,611.00

1,936.00

442.00
477.00
118.00
120.00

10,699.00

19.00

10.00
6.00

1,462.00

1,462.00
117.00

42.00
2.00

240.00

491.00

456.00
49.00
19.00

1.00

20.00

®# B B B

L R

TOTAL PRICE

138,361.00
480.00
11,948.00
34,130.00

10,611.00

19,360.00

3,978.00

954.00
5,664.00
1,080.00

10,699.00

105,735.00

9,550.00
269,322.00

13,158.00

7,310.00
351.00

324,744.00
18,582.00

2,640.00

17,185.00

13,680.00
2,695.00
2,090.00

133.00

800.00

© B B »

B v e o

DCS CONTRACTING, INC.

UNIT PRICE

88.00
62.00
4,500.00
3,400.00

5,300.00

2,300.00

460.00

43.00
230.00
280.00

8,650.00

15.20

13.00
3.70

2,800.00

2,400.00
100.00

39.00
8.40

200.00

410.00

390.00
91.00
25.00

1.30

22.00

© H B B

@B #H B B

TOTAL PRICE

146,696.00
1,240.00
9,000.00

34,000.00

5,300.00

23,000.00

4,140.00
86.00
11,040.00
2,520.00

8,650.00

84,588.00

12,415.00
166,081.90

25,200.00

12,000.00
300.00

301,548.00
78,044.40

2,200.00

14,350.00

11,700.00
5,005.00
2,750.00

172.90

880.00

THE FISHEL CONSTRUCTION COMPANY

©+

81.50
232.50
4,945.00
4,239.00

7,065.00

2,929.00

394.50
655.00
143.00
144.50

8,317.00

19.30

24.50
6.80

4,302.00

5,576.00
616.00

33.00
3.00

346.00

272.00

190.50
56.50
19.30

4.35

57.00

© & B B

@B BH B H

135,860.50
4,650.00
9,890.00

42,390.00

7,065.00

29,290.00

3,550.50
1,310.00
6,864.00
1,300.50

8,317.00

107,404.50

23,397.50
305,231.60

38,718.00

27,880.00
1,848.00

255,156.00
27,873.00

3,806.00

9,520.00

5,715.00
3,107.50
2,123.00

578.55

2,280.00



CITY OF MESA
MESA, ARIZONA

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVI Offsite & Onsite Roadway Improvements and Traffic Signal Modifications

PROJECT NO. S898, S899, S900 and S901

TABULATION OF BIDS RECEIVED ON WEDNESDAY, DECEMBER 16, 2020

ITEM . ACTION DIRECT LLC dba REDPOINT
ENGINEER'S ESTIMATE CONTRACTING DCS CONTRACTING, INC. THE FISHEL CONSTRUCTION COMPANY
NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE

120 2" A-1/2" Over 3" A-3/4" Min Over 8"
A.B.C. Per C.O.M. STD. DET. M-19.01

Stamped Asphalt 1,559 SY 50.00 $ 77,950.00 120.00 $ 187,080.00 100.00 $ 155,900.00 113.00 $ 176,167.00
121 Thickened Edge Pavement (MAG Std.

Detail 201, Type "A") 91 LF 10.00 $ 910.00 18.00 $ 1,638.00 13.00 $ 1,183.00 505 $ 459.55
122 Custom Sign, Post, and Base 5 EA 750.00 $ 3,750.00 3623.00 $ 18,115.00 4000.00 $ 20,000.00 537.00 $ 2,685.00

Onsite Landscape

123 Fine Grade 61,622 SF 012 % 7,394.64 012 % 7,394.64 013 % 8,010.86 014 $ 8,627.08
124 24" Box Tree 70.00 EA 280.00 $ 19,600.00 299.00 $ 20,930.00 33500 $ 23,450.00 255.00 $ 17,850.00
125 16' Date Palm 38.00 EA 450000 $ 171,000.00 400500 $ 152,190.00 4480.00 $ 170,240.00 3,425.00 $ 130,150.00
126 5 Gal Cacti/Accent/Vines 1,248 EA 2750 % 34,320.00 39.00 $ 48,672.00 4400 $ 54,912.00 34.00 $ 42,432.00
127 5 Gal Shrub 727.00 EA 2000 % 14,540.00 21.00 % 15,267.00 23.00 $ 16,721.00 2550 $ 18,538.50
128 3 Gal Cacti/Accent 483.00 EA 3000 % 14,490.00 33.00 $ 15,939.00 37.00 $ 17,871.00 39.90 $ 19,271.70
129 1 Gal Shrub/Groundcover 1152 EA 800 $ 9,216.00 8.00 $ 9,216.00 850 $ 9,792.00 9.20 $ 10,598.40
130 Drip Irrigation, Complete 19357 SF 1.20 $ 23,228.40 3.00 $ 58,071.00 3.85 $ 74,524.45 294 $ 56,909.58
131 Controller (Pedestal Mount) 1 EA 26000.00 $ 26,000.00 17938.00 $ 17,938.00 20000.00 $ 20,000.00 21,675.00 $ 21,675.00
132 Backflow Preventor (including

screen/cage, painted) 1 EA 2400.00 $ 2,400.00 3417.00 $ 3,417.00 3700.00 $ 3,700.00 3,975.00 $ 3,975.00
133 Finish Rake 61622 SF 007 $ 431354 012  $ 7,394.64 013  $ 8,010.86 014 $ 8,627.08
134 Root Barrier (6'-0" min. of Root Barrier

installed on each side of tree within 6' of

hardscape and 10' of public

improvements) 840 LF 9.00 % 7,560.00 700 3 5,880.00 750 % 6,300.00 8.05 $ 6,762.00
135 Decomposed Granite 3" minus natural

(Express Caramel) 61,622 SF 0.65 $ 40,054.30 1.00 $ 61,622.00 0.76 $ 46,832.72 060 $ 36,973.20

Onsite Site Electrical
136 Service Entrance section and control

equipment, including connection to power

company, including primary and

secondary conduit and all associated

work. 1 EA 8500.00 $ 8,500.00 35260.00 $ 35,260.00 6300.00 $ 6,300.00 9,891.00 $ 9,891.00
137 Conduit and Conductors, sized per plans,

including trenching and backfill. 1 LS Lump Sum $ 600.00 Lump Sum $ 19,461.00 Lump Sum $ 2,600.00 'Lump Sum $ 42,390.00

Onsite Street Lighting
138 Single Arm Custom Street Light Pole,

Luminaire, and foundation, complete &

installed. 19 EA 4500.00 $ 85,500.00 4671.00 $ 88,749.00 3700.00 % 70,300.00 4,945.00 $ 93,955.00
139 Street Light Trench, Conduit and Wire 4,270 LF 2000 $ 85,400.00 1200 $ 51,240.00 1600 $ 68,320.00 2260 $ 96,502.00
140 #3-1/2 Pull Box 22 EA 550.00 $ 12,100.00 51000 $ 11,220.00 590.00 $ 12,980.00 706.50 $ 15,543.00
141 Lighting Control Cabinet, POS J-box, &

Power Service Feeders 1 EA 7000.00 $ 7,000.00 10917.00  $ 10,917.00 11000.00 $ 11,000.00 11,305.00 $ 11,305.00

142 Photocell 2 EA 300.00 $ 600.00 777.00 $ 1,554.00 230.00 $ 460.00 70650 $ 1,413.00



ITEM

NO. DESCRIPTION

Onsite Dry Utilities (Non-City Utilities)

143 Feeder Trench and Backfill (E/T/Catv)

144 Distribution / Service Trench and Backfill
(E/GIT/Catv)

145 Street Light Only Trench and Backfill

146 Gas Only Main Trench Shade and Backfill

147 Gas Main + Street Light Trench Shade
and Backfill

148 1-4" PE Gas Sleeve

149 2.5" Conduit (Mesa P.O.D. Service)

150 2.5" Conduit (100A IRR/LT ped)

151 2.5" Conduit (Future TI controller)

152 2.5" Conduit (SRP Primary)

153 2.5" Conduit 90 degree Elbows

154 (3) - 3" Conduits

155 (6) - 3" Conduits (1-1/2 sack slurry with
spacers @ 6' intervals)

156 (9) - 3" Conduits (1-1/2 sack slurry with
spacers @ 6' intervals)

157 3" Conduit 90 degree Elbows

158 Transformer Pad with Slurry

159 Elec Pulling Enclosure, Switch, Fuse and

Capacitor Pads with Slurry

Onsite General ltems
160 Mobilization
161 AZPDES Permit Compliance Dust
162 Construction Survey and Staking
163 Construction Water

TOTAL - ONSITE IMPROVEMENTS

(SOUTH MOMENTUM, EAST SERENITY

AVE, SOUTH BRADLEY WAY -
Lines 71 to 163)

CITY OF MESA
MESA, ARIZONA

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVI Offsite & Onsite Roadway Improvements and Traffic Signal Modifications

QUANTITY

2170 LF

370.00 LF
720 LF

1,830 LF

500 LF
240 LF
190 LF
310.00 LF
120.00 LF
3085 EA
38 EA
1,237 LF

690 LF

180 LF
70.00 EA
2.00 EA

11LS
1 LS
1.00 LS

1.00 Allowanc

BID ALTERNATIVE 1 - OFFSITE RAY ROAD IMPROVEMENTS (S901)

E. Ray Road Water

164 12" D.I.P. Class 350 Water Line and
Fittings

165 12" X 2" Curb Stop With Flusing Pipe Per

M.A.G. STD DET. 390 Type "B"

63 LF

PROJECT NO. S898, S899, S900 and S901

TABULATION OF BIDS RECEIVED ON WEDNESDAY, DECEMBER 16, 2020

ENGINEER'S ESTIMATE

UNIT PRICE

19.00

22.00
22.00

12.00

25.00
8.00
8.00
8.00
8.00
8.00

20.00

16.00

56.00

74.00
20.00
1000.00

2400.00

Lump Sum

Lump Sum

Lump Sum
90000.00

300.00

2000.00

“

R - e e R - N T O

© P B P

$

$

TOTAL PRICE

41,230.00

8,140.00
15,840.00

21,960.00

12,500.00
1,920.00
1,520.00
2,480.00
960.00
24,680.00
760.00

19,792.00

38,640.00

13,320.00
1,400.00
2,000.00

21,600.00

80,000.00
10,000.00
90,000.00
90,000.00

3,338,772.88

18,900.00

2,000.00

ACTION DIRECT LLC dba REDPOINT
CONTRACTING

UNIT PRICE

12.00

25.00
10.00

9.00

10.00
5.00
3.00
3.00
3.00
2.00

15.00

14.00

45.00

133.00
30.00
3622.00

3177.00

Lump Sum
Lump Sum
Lump Sum
Allowance

153.00

1980.00

TOTAL PRICE
$ 26,040.00
$ 9,250.00
$ 7,200.00
$ 16,470.00
$ 5,000.00
$ 1,200.00
$ 570.00
$ 930.00
$ 360.00
$ 6,170.00
$ 570.00
$ 17,318.00
$ 31,050.00
$ 23,940.00
$ 2,100.00
$ 7,244.00
$ 28,593.00
$ 78,338.00
$ 1,456.00
$ 11,692.00
$ 90,000.00
$ 3,118,675.28
$ 9,639.00
$ 1,980.00

DCS CONTRACTING, INC.

UNIT PRICE

16.00

16.00
12.00

16.00

16.00
20.00
18.80
18.80
18.80

7.40
24.00
10.00

38.00

56.00
24.00
3900.00

4700.00

Lump Sum
Lump Sum
Lump Sum
Allowance

218.00

1560.00

TOTAL PRICE
$ 34,720.00
$ 5,920.00
$ 8,640.00
$ 29,280.00
$ 8,000.00
$ 4,800.00
$ 3,572.00
$ 5,828.00
$ 2,256.00
$ 22,829.00
$ 912.00
$ 12,370.00
$ 26,220.00
$ 10,080.00
$ 1,680.00
$ 7,800.00
$ 42,300.00
$ 162,505.96
$ 24,000.00
$ 50,000.00
$ 90,000.00
$ 3,224,118.05
$ 13,734.00
$ 1,560.00

THE FISHEL CONSTRUCTION COMPANY

17.00 $ 36,890.00

17.00 $ 6,290.00

12.70 $ 9,144.00

17.00 $ 31,110.00

17.00 $ 8,500.00

11.30 $ 2,712.00

460 $ 874.00

460 $ 1,426.00

460 $ 552.00

460 $ 14,191.00

1770 $ 672.60

17.00 $ 21,029.00

4950 $ 34,155.00

9180 $ 16,524.00

2120 $ 1,484.00

2,543.00 $ 5,086.00

7,347.00 $ 66,123.00

Lump Sum $ 19,580.00
Lump Sum $ 706.50
Lump Sum $ 43,520.00
Allowance $ 90,000.00
$ 3,459,707.44

228.00 $ 14,364.00

4,094.00 $ 4,094.00



CITY OF MESA
MESA, ARIZONA

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVI Offsite & Onsite Roadway Improvements and Traffic Signal Modifications

PROJECT NO. S898, S899, S900 and S901

TABULATION OF BIDS RECEIVED ON WEDNESDAY, DECEMBER 16, 2020

ITEM , ACTION DIRECT LLC dba REDPOINT
ENGINEER'S ESTIMATE CONTRACTING DCS CONTRACTING, INC. THE FISHEL CONSTRUCTION COMPANY
NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE

166 16" X 12" Tapping Sleeve With 12" Valve

Per M.A.G. Std Det. 340 1 EA 6000.00 $ 6,000.00 7823.00 $ 7,823.00 9600.00 $ 9,600.00 8,979.00 $ 8,979.00
167 Fire Hydrant Complete 1 EA 12000.00  $ 12,000.00 871800 $ 8,718.00 14000.00  $ 14,000.00 6,823.00 $ 6,823.00
168 Abandon Stub In-Place, Cut and Cap at

Main 1 EA 300000 $ 3,000.00 2613.00 $ 2,613.00 5200.00 $ 5,200.00 1,733.00 $ 1,733.00
169 12" Vertical Realignment Per M.A.G.

Detail 370 1 EA 6500.00 $ 6,500.00 4137.00  $ 4,137.00 2700.00 $ 2,700.00 4,895.00 $ 4,895.00

E. Ray Road Storm Drain
170 5' Diameter Manhole With "Flat Top"

(MAG Detail 420-1 423,-2, & 521) 3.00 EA 5000.00 $ 15,000.00 5141.00 $ 15,423.00 4200.00 $ 12,600.00 7,240.00 $ 21,720.00
171 24" RGRCP Storm Drain Pipe Class IlI

and Fittings 243.00 LF 110.00 $ 26,730.00 86.00 $ 20,898.00 96.00 $ 23,328.00 12050 $ 29,281.50
172 Catch Basin Per C.O.M. STD. DET. M-64 1 EA 6000.00 $ 6,000.00 5974.00 $ 5,974.00 4444.00 $ 4,444.00 4945.00 $ 4,945.00
173 Precast Flared End Section With Acess

Barrier 1.00 EA 3000.00 $ 3,000.00 2260.00 $ 2,260.00 2550.00 $ 2,550.00 2,931.00 $ 2,931.00
174 Cut and Remove Existing Storm Pipe 104.00 LF 65.00 $ 6,760.00 26.00 $ 2,704.00 23.00 $ 2,392.00 63.60 $ 6,614.40
175 Remove Existing Headwall, Catch Basin 4 EA 2000.00 $ 8,000.00 1479.00 $ 5,916.00 560.00 $ 2,240.00 1,804.00 $ 7,216.00

E. Ray Road Concrete
176 6" Vertical Curb & Gutter (MAG Std.

Detail 220-1, Type "A") 699 LF 15.00 $ 10,485.00 22.00 $ 15,378.00 17.00 $ 11,883.00 2350 $ 16,426.50
177 6" Single Curb (M.A.G. Std. Detail 222

Type "B") 545 LF 15.00 $ 8,175.00 20.00 $ 10,900.00 17.00 $ 9,265.00 27.00 $ 14,715.00
178 Concrete Sidewalk (MAG Detail 230) 2,918 SF 400 $ 11,672.00 600 $ 17,508.00 355 % 10,358.90 1030 $ 30,055.40
179 Sidewalk Ramp (Per C.O.M. Std. DET. M-

44.04.1) 8 EA 4000.00 $ 32,000.00 1462.00 $ 11,696.00 2500.00 $ 20,000.00 3,729.00 $ 29,832.00
180 Valley Gutter and Apron (MAG Std. Detail

240) 1,662 SF 11.00 $ 18,282.00 10.00 $ 16,620.00 11.75 $ 19,528.50 1500 $ 24,930.00
181 Sawcut & Remove Existing Curb Per

M.A.G. Std Spec. 349 1445 LF 8.00 $ 11,560.00 7.00 $ 10,115.00 3.00 $ 4,335.00 1040 $ 15,028.00
182 Sawcut & Remove Existing Sidewalk Per

M.A.G. Std Spec. 350 4361 SF 4.00 $ 17,444.00 2.00 $ 8,722.00 1.00 $ 4,361.00 1070 $ 46,662.70

E. Ray Road Paving

183 2" A-1/2" PMTR Min Over 3 1/2" A-3/4"
Over 10" A.B.C. Per C.O.M. STD. DET. M-

19.01 2,008 SY 52.00 $ 104,416.00 66.00 $ 132,528.00 75.00 $ 150,600.00 52.00 $ 104,416.00
184 Earthwork 358 CY 15.00 $ 5,370.00 23.00 $ 8,234.00 82.00 $ 29,356.00 23.70 $ 8,484.60
185 Subgrade Preparation 2,008 SY 3.00 $ 6,024.00 2.00 $ 4,016.00 6.00 $ 12,048.00 285 $ 5,722.80
186 Install Barricade (MAG Detail 130 Type

A) 73 LF 60.00 $ 4,380.00 49.00 $ 3,577.00 92.00 $ 6,716.00 169.50 $ 12,373.50
187 Sawcut Existing Pavement Per M.A.G.

Std Spec. 350 1,607 LF 5.00 $ 8,035.00 1.00 $ 1,607.00 1.30 $ 2,089.10 145 $ 2,330.15

188 Remove Existing Pavement Per M.A.G.
Std Spec. 350 344.00 SY 6.00 $ 2,064.00 18.00 $ 6,192.00 11.00 $ 3,784.00 30.20 $ 10,388.80



CITY OF MESA
MESA, ARIZONA

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVI Offsite & Onsite Roadway Improvements and Traffic Signal Modifications

PROJECT NO. S898, S899, S900 and S901

TABULATION OF BIDS RECEIVED ON WEDNESDAY, DECEMBER 16, 2020

ITEM ACTION DIRECT LLC dba REDPOINT
ENGINEER'S ESTIMATE CONTRACTING DCS CONTRACTING, INC. THE FISHEL CONSTRUCTION COMPANY
NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE
189 Adjust Manhole, Frame and Cover Per
M.A.G. Detail 422 3.00 EA 450.00 % 1,350.00 491.00 $ 1,473.00 410.00 % 1,230.00 634.50 $ 1,903.50
190 Adjust Valve Frame & Cover Per M.A.G.
Detail 270 2 EA 450.00 % 900.00 456.00 $ 912.00 400.00 % 800.00 952.00 $ 1,904.00
191 Thickened Edge Pavement (MAG Std.
Detail 201, Type "A") 92 LF 1000 $ 920.00 19.00 $ 1,748.00 13.00 % 1,196.00 500 $ 460.00
E. Ray Road Signage and Striping
192 Permanent Regulatory / Traffic Control
Signage 1 LS Lump Sum $ 35,000.00 ' Lump Sum $ 12,528.00 | Lump Sum $ 14,000.00 |Lump Sum $ 3,561.00
193 Striping, Complete 1 LS Lump Sum $ 11,000.00 'Lump Sum $ 11,462.00 Lump Sum $ 16,000.00 |Lump Sum $ 9,191.00
E. Ray Road Blvd Landscape
194 Fine Grade 29,510 SF 012  $ 3,541.20 012 % 3,541.20 013 % 3,836.30 014 $ 4,131.40
195 Tree Removal 60 EA 160.00 $ 9,600.00 643.00 $ 38,580.00 523.00 $ 31,380.00 161.00 $ 9,660.00
196 Shrub Removal 1,089 EA 1400 % 15,246.00 1800 $ 19,602.00 655 % 7,132.95 825 $ 8,984.25
197 Drip Irrigation Removal and Repair 29,510 SF 120 % 35,412.00 034  $ 10,033.40 040 % 11,804.00 041 $ 12,099.10
198 Add Irrigation Sleeve to reconnect
Median (As Needed) 1.00 EA 1000.00  $ 1,000.00 677.00 $ 677.00 8800.00 $ 8,800.00 212.00 $ 212.00
199 Finish Rake 29510 SF 007 % 2,065.70 012 % 3,541.20 013 % 3,836.30 014 $ 4,131.40
E. Ray Road Street Lighting
200 Relocate street light, new foundation, new
luminaire 2 EA 3000.00 $ 6,000.00 3046.00 $ 6,092.00 237500 $ 4,750.00 4239.00 $ 8,478.00
201 30' Traffic Signal 'R' Pole, Foundation, &
Luminaire Mast Arm. 2 EA 12000.00  $ 24,000.00 16012.00  $ 32,024.00 15000.00  $ 30,000.00 15545.00 $ 31,090.00
202 Single Arm Custom Street Light Pole,
Luminaire, and foundation, complete &
installed. 2.00 EA 4500.00 $ 9,000.00 8532.00 $ 17,064.00 6600.00 $ 13,200.00 7,771.00 $ 15,542.00
203 Remove & Salvage conductors to COM 570.00 LF 0.50 $ 285.00 1.00 $ 570.00 4.00 $ 2,280.00 175 $ 997.50
204 Remove Existing Pull Box. 3 EA 150.00 $ 450.00 9800 $ 294.00 21500 $ 645.00 212.00 $ 636.00
205 #7 Pull Box 6 EA 1000.00  $ 6,000.00 1014.00 $ 6,084.00 800.00 $ 4,800.00 1,413.00 $ 8,478.00
206 #9 TSFO pull box 1 EA 2500.00 $ 2,500.00 1325.00 $ 1,325.00 6600.00 $ 6,600.00 4,239.00 $ 4,239.00
207 #5 Pull Box 4 EA 600.00 $ 2,400.00 551.00 $ 2,204.00 70000 $ 2,800.00 777.00 $ 3,108.00
208 Remove existing foundation 2 EA 500.00 $ 1,000.00 1140.00 $ 2,280.00 3300.00 $ 6,600.00 28250 $ 565.00
209 Street Light Trench, Conduit and Wire 615 LF 2000 % 12,300.00 12.00 $ 7,380.00 2500 $ 15,375.00 4240 $ 26,076.00
210 3" Signal Conduit, Trench, and Wire 180 LF 2300 % 4,140.00 11.00 $ 1,980.00 3600 $ 6,480.00 3530 $ 6,354.00
211 (2) 3" Traffic Signal Conduits, Trench, and
Wire 450 LF 3000 $ 13,500.00 50.00 $ 22,500.00 63.00 $ 28,350.00 4240 $ 19,080.00
212 Salvage #9 pull box to COM 1 EA 500.00 $ 500.00 936.00 $ 936.00 150000 $ 1,500.00 70650 $ 706.50
213 Traffic Signal Fiber Optic Quad duct bank
54 LF 60.00 % 3,240.00 46.00 $ 2,484.00 4000 $ 2,160.00 84.80 $ 4,579.20
214 Repull Fiber Optic & Resplice 1 LS Lump Sum $ 25,000.00 'Lump Sum $ 2,889.00 Lump Sum $ 3,200.00 Lump Sum $ 5,652.00



CITY OF MESA
MESA, ARIZONA

Eastmark Community Facilities District No. 1 and District No. 2 - CFD Phase XVI Offsite & Onsite Roadway Improvements and Traffic Signal Modifications

PROJECT NO. S898, S899, S900 and S901

TABULATION OF BIDS RECEIVED ON WEDNESDAY, DECEMBER 16, 2020

ITEM ACTION DIRECT LLC dba REDPOINT
ENGINEER'S ESTIMATE CONTRACTING DCS CONTRACTING, INC. THE FISHEL CONSTRUCTION COMPANY
NO. DESCRIPTION QUANTITY UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE  UNIT PRICE TOTAL PRICE
E. Ray Road Dry Utilities (Non-City Utilities)
215 Feeder Trench and Backfill (Electrical) 400 LF 19.00 $ 7,600.00 11.00 $ 4,400.00 16.00 $ 6,400.00 17.00 $ 6,800.00
216 (3) - 3" Conduits 400 LF 16.00 $ 6,400.00 16.00 $ 6,400.00 19.00 $ 7,600.00 17.00 $ 6,800.00
217 3" Conduit 90 degree Elbows 12 EA 16.00 $ 192.00 30.00 $ 360.00 20.00 $ 240.00 2120 $ 254.40
218 Elec Pulling Enclosure, Switch, Fuse and
Capacitor Pads with Slurry 1.00 EA 2400.00 $ 2,400.00 3503.00 $ 3,503.00 6800.00 $ 6,800.00 7,347.00 $ 7,347.00

E. Ray Road General Items

219 Mobilization 1 LS Lump Sum $ 20,000.00 'Lump Sum $ 41,727.00 'Lump Sum $ 105,000.00 |Lump Sum $ 9,766.00
220 AZPDES Permit Compliance Dust 1 LS Lump Sum $ 5,000.00 'Lump Sum $ 1,456.00 'Lump Sum $ 14,000.00 'Lump Sum $ 706.50
221 Construction Survey and Staking 1 LS Lump Sum $ 18,000.00 'Lump Sum $ 11,692.00 | Lump Sum $ 6,000.00 |Lump Sum $ 8,718.00
222 Off-Duty Mesa Police Officer (contingent

itemn) 40 HRS 75.00 $ 3,000.00 4700 $ 1,880.00 7000 $ 2,800.00 65.00 $ 2,600.00
223 Mesa Police Dept. Official Patrol Car

(contingent item) 40 HRS 10.00 $ 400.00 2600 $ 1,040.00 600 $ 240.00 500 $ 200.00

TOTAL - ALTERNATE 1 - OFFSITE RAY ROAD IMPROVEMENTS
(Lines 164 to 223)

$ 643,138.90 $ 617,839.80 $ 756,508.05 $ 669,972.10
TOTAL BASE BID (Lines 1 to 163)

$ 3,670,408.83 $ 3,520,614.33 $ 3,683,791.95 $ 3,831,738.49
TOTAL BASE BID PLUS ADD ALTERNATE NO. 1
(Sum of Items 1 to 223)

$ 4,313,547.73 $ 4,138,454.13 $ 4,440,300.00 $ 4,501,710.59
ADDITIONAL BIDDERS Total Base Bid Total Base Bid Plus Alternate No. 1

Blucor Contracting $ 4,237,494.47 $ 4,995,667.27
Hunter Contracting Co. $ 4,822,321.91 $ 5,534,383.21



